PORTLAND CEMENT CONCRETE VALLEY GUTTER,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/14/12
PAGE 005 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH III, 2012
CALL ORDER : 005 CONTRACT ID : T201203103.02 COUNTIES : NEW CASTLE
LETTING DATE : 07/17/12 DISTRICT :
STATE/FEDERAL AID NO: T201203103.02 CONTRACT TIME : 80 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT (S) T201203103.02
COMMUNITY TRANSPORTATION FUND, NORTH III, 2012
SET-ASIDE
VENDOR RANKING Contract was awarded on 08/14/12 to vendor CASTLE CONSTRUCTION OF DE., INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 565,733.37 101.6511% 100.0000%
1 CASTLE CONSTRUCTION OF DE., INC., 185A OLD CHURCHMANS RD, NEW CASTLE, DE, 19720 $ 556,544.32 100.0000% 98.3757%
2 FONTANA CONCRETE CONTRACTORS, INC., 25 MAPLE AVE/B & O LN, WILMINGTON, DE, 19804 $ 607,673.02 109.1868% 107.4133%
3 HARMONY CONSTRUCTION INC, 305 WEST NEWPORT PIKE, WILMINGTON, DE, $ 620,795.37 111.5446% 109.7329%
4 GREGGO & FERRARA, INC., 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 $ 650,087.92 116.8079% 114.9107%
5 DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801 $ 698,810.07 125.5623% 123.5229%
I( ) I ( ) I ( 2 )
|ENGINEER'S ESTIMATE | CASTLE CONSTRUCTION OF DE IN |FONTANA CONCRETE CONTRACTORS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— f——— -
SECTION 0001 Category 0001
| | |
0010 302007 154.000 cCY | 35.00000 5390.00] 30.00000 4620.00] 35.00000 5390.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0020 302008 56.000 CY | 35.00000 1960.00] 31.00000 1736.00] 35.00000 1960.00
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | | |
0030 401511 178.000 LF | 100.00000 17800.00] 90.00000 16020.00] 110.00000 19580.00
REMOVE AND CONSTRUCT SPEED HUMP | |
0040 401644 2097.000 TON | 80.00000 167760.00] 72.00000 150984.00] 79.75000 167235.75
SUPERPAVE, TYPE C HOT-MIX, 115 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0050 401665 234.000 TON | 100.00000 23400.00] 90.00000 21060.00]| 95.00000 22230.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0060 401667 53.000 TON | 85.00000 4505.00] 80.00000 4240.00] 95.00000 5035.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0070 406001 2144.000 SYIN | 1.60000 3430.40] 1.50000 3216.00] 1.85000 3966.40
HOT-MIX PATCHING | | |
0080 701004 100.000 SY | 65.00000 6500.00] 65.00000 6500.00] 85.00000 8500.00
| | |
| | |

gn



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE
PAGE

08/14/12

005 -2

FINAL
CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH III, 2012
CALL ORDER 005 CONTRACT ID : T201203103.02 COUNTIES : NEW CASTLE
LETTING DATE 07/17/12 DISTRICT M7
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |CASTLE CONSTRUCTION OF DE IN |FONTANA CONCRETE CONTRACTORS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0090 701021 2591.000 LF | 20.00000 51820.00] 16.00000 41456.00 ] 20.00000 51820.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
& GUTTER, TYPE 2 | | |
0100 705001 711.000 SF | 4.00000 2844.00] 4.30000 3057.30] 5.75000 4088.25
P.C.C. SIDEWALK, 4" | | |
0110 705002 1310.000 SF | 5.00000 6550.00] 8.25000 10807.50] 6.80000 8908.00
P.C.C. SIDEWALK, 6" | | |
0120 705007 420.000 SF | 21.00000 8820.00 | 30.00000 12600.00 | 37.00000 15540.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0130 705009 6980.000 SF | 11.00000 76780.00 | 8.00000 55840.00 | 11.50000 80270.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0140 708060 13.000 EACH | 200.00000 2600.00] 225.00000 2925.00] 240.00000 3120.00
REPLACE DRAINAGE INLET GRATE (S) | | |
0150 708061 2.000 EACH | 300.00000 600.00]| 200.00000 400.00]| 240.00000 480.00
REPLACE DRAINAGE INLET FRAME (S) | | |
0160 710001 14.000 EACH | 900.00000 12600.00 | 825.00000 11550.00] 960.00000 13440.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0170 710002 14.000 EACH | 400.00000 5600.00] 345.00000 4830.00 600.00000 8400.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0180 727502 4.000 EACH | 300.00000 1200.00]| 300.00000 1200.00| 600.00000 2400.00
ADJUSTING EXISTING MONUMENT BOX | | |
0190 732004 204.000 TON | 35.00000 7140.00 | 26.00000 5304.00] 36.50000 7446.00
TOPSOIL (TON) | | |
0200 734016 611.000 SY | 1.75000 1069.25] 1.30000 794.30] 1.90000 1160.90
PERMANENT GRASS SEEDING, SUBDIVISION | | |
0210 735534 476.000 SY | 2.00000 952.00]| 3.00000 1428.00] 2.00000 952.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0220 743050 1098.000 HOUR | 52.90000 58084.20 | 52.90000 58084.20 | 52.90000 58084.20
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0230 743062 112.000 HOUR | 76.71000 8591.52] 76.71000 8591.52] 76.71000 8591.52
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | I
0240 750000 7.000 EACH | 375.00000 2625.00] 310.00000 2170.00] 475.00000 3325.00
| | |

ADJUST WATER VALVE BOXES



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/14/12
PAGE : 005 -3
TABULATION OF BIDS

FINAL
CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH III, 2012
CALL ORDER : 005 CONTRACT ID : T201203103.02 COUNTIES : NEW CASTLE
LETTING DATE : 07/17/12 DISTRICT : M7
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |CASTLE CONSTRUCTION OF DE IN |FONTANA CONCRETE CONTRACTORS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0250 758000 900.000 SY | 17.00000 15300.00] 16.00000 14400.00] 21.00000 18900.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,
ETC.
0260 760006 15990.000 sSY | 1.50000 23985.00] 2.00000 31980.00] 2.10000 33579.00

PAVEMENT - MILLING, HOT-MIX, 2" DEPTH | | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/14/12
PAGE : 005 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH III, 2012
CALL ORDER  : 005 CONTRACT ID : T201203103.02 COUNTIES : NEW CASTLE
LETTING DATE : 07/17/12 DISTRICT : M7
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |CASTLE CONSTRUCTION OF DE IN |FONTANA CONCRETE CONTRACTORS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0270 760502 1155.000 SYIN | 4.70000 5428.50] 4.50000 5197.50] 5.50000 6352.50
PAVEMENT MILLING, TAPER CUT | | |
0280 762001 5302.000 LF | 1.75000 9278.50] 1.50000 7953.00] 1.75000 9278.50
SAW CUTTING, HOT MIX | | |
0290 762002 520.000 LF | 6.00000 3120.00] 5.00000 2600.00] 7.00000 3640.00
SAW CUTTING, CONCRETE, FULL DEPTH | |
0300 763000 LUMP | 15000.00000 15000.00]  25000.00000 25000.00] 17000.00000 17000.00
INITIAL EXPENSE | |
0310 763643 LUMP | 15000.00000 15000.00] 40000.00000 40000.00] 17000.00000 17000.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | [ [
SECTION TOTALS [ $ 565,733.37] $ 556,544.32] $ 607,673.02
—————————————————————————————————————————— B S At et T
CONTRACT TOTALS [ $ 565,733.37] $ 556,544.32] $ 607,673.02

DBE GOALS




DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/14/12
PAGE 005 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE COMMUNITY TRANSPORTATION FUND, NORTH III, 2012
CALL ORDER 005 CONTRACT ID T201203103.02 COUNTIES NEW CASTLE
LETTING DATE 07/17/12 DISTRICT M7
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
| HARMONY CONSTRUCTION INC |GREGGO & FERRARA INC |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B e it
SECTION 0001 Category 0001
| | |
0010 302007 154.000 cCY | 38.50000 5929.00] 38.00000 5852.00] 60.00000 9240.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0020 302008 56.000 CY | 38.50000 2156.00] 38.00000 2128.00] 60.00000 3360.00
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | | |
0030 401511 178.000 LF | 121.00000 21538.00| 110.00000 19580.00] 140.00000 24920.00
REMOVE AND CONSTRUCT SPEED HUMP | |
0040 401644 2097.000 TON | 77.25000 161993.25]| 95.00000 199215.00]| 86.50000 181390.50
SUPERPAVE, TYPE C HOT-MIX, 115 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0050 401665 234.000 TON | 104.50000 24453.00]| 100.00000 23400.00| 106.00000 24804.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0060 401667 53.000 TON | 110.00000 5830.00| 92.00000 4876 .00 92.00000 4876 .00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
PATCHING | | |
0070 406001 2144.000 SYIN | 2.05000 4395.20] 2.00000 4288.00] 2.45000 5252.80
HOT-MIX PATCHING | |
0080 701004 100.000 sSY | 93.50000 9350.00| 91.00000 9100.00] 165.00000 16500.00
PORTLAND CEMENT CONCRETE VALLEY GUTTER, | | |
gn | [ ‘
0090 701021 2591.000 LF | 22.00000 57002.00] 22.00000 57002.00] 36.00000 93276.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
& GUTTER, TYPE 2 | |
0100 705001 711.000 SF | 6.25000 4443.75]| 6.10000 4337.10]| 8.50000 6043.50
P.C.C. SIDEWALK, 4" | | |
0110 705002 1310.000 SF | 7.50000 9825.00] 7.30000 9563.00] 13.00000 17030.00
P.C.C. SIDEWALK, 6" | | |
0120 705007 420.000 SF | 40.50000 17010.00] 40.00000 16800.00] 22.50000 9450.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | I
0130 705009 6980.000 SF | 12.65000 88297.00| 13.00000 90740.00] 14.00000 97720.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0140 708060 13.000 EACH | 265.00000 3445.00| 260.00000 3380.00| 190.00000 2470.00
| | |

REPLACE DRAINAGE INLET GRATE(S)



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/14/12
PAGE 005 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH III, 2012
CALL ORDER : 005 CONTRACT ID : T201203103.02 COUNTIES : NEW CASTLE
LETTING DATE : 07/17/12 DISTRICT : M7
SET-ASIDE
I( 3 ) I( 4 I( 5 )
| HARMONY CONSTRUCTION INC | GREGGO & FERRARA INC | DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0150 708061 2.000 EACH | 265.00000 530.00] 260.00000 520.00] 200.00000 400.00
REPLACE DRAINAGE INLET FRAME(S) | |
0160 710001 14.000 EACH | 1055.00000 14770.00]| 1100.00000 15400.00]| 1050.00000 14700.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0170 710002 14.000 EACH | 660.00000 9240.00| 640.00000 8960.00| 625.00000 8750.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0180 727502 4.000 EACH | 660.00000 2640.00] 640.00000 2560.00] 510.00000 2040.00
ADJUSTING EXISTING MONUMENT BOX | |
0190 732004 204.000 TON | 40.25000 8211.00] 39.00000 7956.00 | 29.00000 5916.00
TOPSOIL (TON) | |
0200 734016 611.000 sSY | 2.10000 1283.10] 2.10000 1283.10] 1.05000 641.55
PERMANENT GRASS SEEDING, SUBDIVISION | | |
0210 735534 476.000 sSY | 2.25000 1071.00]| 2.20000 1047.20]| 2.50000 1190.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0220 743050 1098.000 HOUR | 52.90000 58084.20]| 52.90000 58084.20]| 52.90000 58084.20
FLAGGER, NEW CASTLE COUNTY, STATE | |
0230 743062 112.000 HOUR | 76.71000 8591.52| 76.71000 8591.52| 76.71000 8591.52
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0240 750000 7.000 EACH | 520.00000 3640.00] 510.00000 3570.00] 510.00000 3570.00
ADJUST WATER VALVE BOXES | | |
0250 758000 900.000 sY | 23.00000 20700.00 23.00000 20700.00 27.76000 24984.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0260 760006 15990.000 sY | 2.00000 31980.00] 2.20000 35178.00] 2.60000 41574.00
PAVEMENT - MILLING, HOT-MIX, 2" DEPTH | | |
0270 760502 1155.000 SYIN | 5.25000 6063.75] 2.60000 3003.00] 2.60000 3003.00
PAVEMENT MILLING, TAPER CUT | | |
0280 762001 5302.000 LF | 1.80000 9543.60 1.90000 10073.80| 1.50000 7953.00
SAW CUTTING, HOT MIX | | |
0290 762002 520.000 LF | 7.75000 4030.00] 7.50000 3900.00] 4.00000 2080.00
SAW CUTTING, CONCRETE, FULL DEPTH | |
0300 763000 LUMP | 19050.00000 19050.00] 5000.00000 5000.00| 6000.00000 6000.00
INITIAL EXPENSE | |
0310 763643 LUMP | 5700.00000 5700.00| 14000.00000 14000.00] 13000.00000 13000.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 620,795.37| $ 650,087.92| $ 698,810.07



DELAWARE DEPARTMENT OF TRANSPORTATION

DATE 08/14/12
PAGE 005 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE COMMUNITY TRANSPORTATION FUND, NORTH III, 2012
CALL ORDER 005 CONTRACT ID T201203103.02 COUNTIES NEW CASTLE
LETTING DATE 07/17/12 DISTRICT : M7
SET-ASIDE
(3 ) I( 4 ) I ( 5 )
HARMONY CONSTRUCTION INC | GREGGO & FERRARA INC

LINE NO / ITEM CODE / ALT

|
ITEM DESCRIPTION

QUANTITY AMOUNT |

UNIT PRICE

CONTRACT TOTALS

| DIAMOND MATERIALS LLC
|

AMOUNT | UNIT PRICE

DBE GOALS |




